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November 17, 2016 
 

RE:  ADDENDUM TWO 
Contract E4R96, FM 433108-6-52-01 and 433109-4-52-01 
I-95 Express Lane Phase 3B-1 

 

Dear Design Build Firms: 
This addendum includes revisions to the final draft RFP shown in the attached table as of 
November 16, 2016. 
 

  9/2/16 9/14/16 10/18/16 11/16/16 
Remarks to DB Firms on 

11-16-16 

ATTACHMENTS 

A. Project Advertisement X         

B. Division I D-B Specifications     X   

Section 8-10 will be expanded to 
incorporate Recovery of Lost Toll 
Revenue, and it will be added to 
the Division I Specs and 
included in a future RFP 
Addendum 

C. Divisions II and III Special 
Provisions 
- Mobilization (SP1010000DB) 
- Contractor Quality Control General 
Requirements (SP1050813DB) 
- Structures Foundations 
(SP4550000DB) 

X   X     

D. Modified Special Provisions 
- Maintenance of Traffic 
- Litter Removal, Sweeping, and 
Mowing                                                    
- Crash Cushions                                     
- Highway Lighting System 

    X   

MSP for Article 110-9 (Clearing 
and Grubbing, Disposal of 
Material) to be issued in a future 
RFP Addendum.   

E. Development Specifications 
  Section 993 – High Performance 
Express Lanes Markers  

X         

F. Value Added Specifications 
- Section 475, Value Added Bridge 
Component 

X         

G. Design Change/Construction 
Advertisement Re-Evaluation 

      X 

Reevaluation with FDOT D4 
signature provided with 
November 16th update. Pending 
Central Office execution. 

H. Typical Section Package X   X X 

Revised I-95 Bridge Typical 
Section over Palmetto Park 
Road added on 11-16-2016.  
The Palmetto Park Road Bridge 
Typical Section signature by 
FHWA will follow in a future RFP 
update. 



 

I. Pavement Design Report  X     X 

3B-1 separated from 3B-2, and 
revised PDP included on 11-16-
2016 distribution; Final FHWA 
signature pages to be included 
with future RFP update.  

J. Design Exceptions  X     X 

Final Design Exceptions 
included on 11-16-2016; 
Signature pages from FDOT and 
FHWA to follow in a future RFP 
update.  

K. Design Variations  X     X 

Final Design Variations included 
on 11-16-2016; Signature pages 
from FDOT to follow in a future 
RFP update.  

L. DB Functional Requirements for ITS 
Deployment 

X         

M. Florida's Turnpike Enterprise (FTE) 
General Tolling Requirements (GTR) - 
July 2016 edition 

X         

N. Maintenance Maps and 
Requirements 

X         

O. Exhibit 26-DD (marked-up) from 
FDOT Plans Preparation Manual, 
Volume 1 

X         

P. TSP - Chemical Vegetation Control X         

Q. Project Commitment Record X         

REFERENCE DOCUMENTS 
1. CONCEPT DESIGN 

CADD Files X X X X 

11-16-2016 update includes:  
Bridge Typical Section for I-95 
over Palmetto Park Road; 
Roadway and Drainage Design 
files for NB Egress Shift south at 
Palmetto Park Road; SMP for 
NB Egress shift south at 
Palmetto Park Road (account for 
changes for final FTE TA Sign 
Master Plan agreement); ITS for 
NB Egress Shift south at 
Palmetto Park Road (account for 
changes for final FTE TA Sign 
Master Plan agreement) 

Hillsboro Canal Bridge Replacement 
MOT Typical Section   

X         

Noise Wall Work Zone exhibit     X     

Phase 3B Summary of Scope X     X 
Revised for NB Egress shift 
south and included on 11-16-16 

Conceptual Drainage Report X   X     

Conceptual Permit Packages 
- SFWMD Individual (Conceptual) 
Environmental Resource Permit 
- SFWMD Right-of-Way Occupancy 
Permit(s) 
- SFWMD Water Use Permit (Master 
Dewatering) 
- USACE Section 404 (Dredge and 
Fill) Permit, USACE Section 408 
Approval(s) 
- USCG Bridge Permit 

X   X     



 

Corridor Traffic Analysis Report 
(CTAR) / 3B Ingress-Egress Change 
Tech Memo (Pending) 

X       

CTAR Tech memo for 3B 
ingress/egress changes to be 
provided in a future RFP 
Addendum 

Drainage Permit Source Files X   x     

ITS Master Plan    X   X 

Revised ITS MP PDF exhibit for 
NB Egress shift south, at 
Palmetto Park Road (account for 
changes for final FTE TA Sign 
Master Plan agreement) 

Landscape Opportunity Plan X   X     

Lane Closure Analysis X         

Lighting Analysis Report X         
Pavement Type Selection Report 
Exception Memo 

X         

Signing Master Plan (Phase 3B and 
Overall Phase 3) 

  X   X 

Revised Signing Master Plan 
PDF exhibit for NB Egress shift 
south, at Palmetto Park Road 
(account for changes for final 
FTE TA Sign Master Plan 
agreement) 

Tree  Relocation Plans X   X     

2. ENVIRONMENTAL 

Bold Landscape Segmentation Map X         

Bridge Asbestos Survey Reports X         

Existing Tree Inventory X   X     
Level II Contamination Impact 
Assessment Reports 

X         

PD&E Study 
- Preliminary Engineering Report 
(PER) Central PD&E Study (FPID 
Nos. 409359-1-22-01 and 409355-1-
22-01) 
- Categorical Exclusion, Type 2 – 
Central PD&E Study (FPID Nos. 
409359-1-22-01 and 409355-1-22-01) 

X         

3. GEOTECHNICAL 
Report of a Geotechnical Exploration - 
Roadway 

X         

Report of a Geotechnical Exploration - 
Structures 

X         

4. MISCELLANEOUS 

Bridge Inspection Reports X         

Bridge Pile Driving Records X         

Community Awareness Plan X         

Concept of Operations X         

Design Approval for Class 5 Finish 
Draft 

X 
      

  
      

Existing Bridge Load Rating Report X         

Existing ITS Equipment Information X         

Existing Maintenance Agreements X         

FTE Shop Drawing Review Process 
for Design Build Projects 

X         

Incident Management Plan X         



 

Interchange Master Plan 
-Hillsboro Blvd. 
-SW 10th St 

X         

Managed Lanes Pavement Markings 
Details 

X         

Noise Wall No. 6 Temporary 
Construction Easement Exhibit 

    X     

Pavement Cores X         

Project Management Plan  X         
Project System Engineering 
Management Plan 

X         

Rail Coordination Memo X   X     
SFRC 4-Track Right-of-Way Study 
Plans 

X         

South Florida Operating and 
Management Agreement (For SFRC) 

X         

Straight Line Diagrams X         

5. PLANS

Existing Plans and As-builts X         

6. RIGHT OF WAY & SURVEY

Project Survey Control X         

Right of Way Certification 
Memorandum 

X         

Right of Way Maps X         

Survey CADD Files X   X     

7. UTILITIES

Base Utility Map CADD File X     X 

Revised Utility Base Map CADD 
file for BE Relocation by FPL, at 
Camino Real, as well as new 
limits from 9-2-2016 RFP 

Preliminary Utility Conflict Identification 
Sheets 

X     X 
Revised for new widening and 
M&R limits implemented on 9-2-
2016 

Preliminary Utility Conflict Matrix X         

Testhole Data X         

UA/O Correspondence and Facility 
Markup Plans 

X         

Utility Contact Information X         

Utility Coordination Meetings X         

As of November 15, 2016 

 
Stacy-Ann Brown  
for Margaret Simpkins 
District 4, District Contract Administrator 
 

Copy: Vanita Saini, Margaret Simpkins, File. 

 

 


